

PROJECT: Labor and Materials for Roofdeck Leveling Works
LOCATION: Human Kinetics Program
 University of the Philippines Baguio Campus, Governor Pack Road, Baguio City, PH
SUBJECT: Bill of Quantities

I. CONCRETE CHIPPING, EARTH EXCAVATION AND BACKFILL				
A. Material Cost				
QUANTITY	UNIT	DESCRIPTION	UNIT COST	TOTAL COST
2	drum	Hot applied rubberized asphalt waterproofing		
4	tank	Liquified Petroleum Gas (LPG), 11kg		
1	lot	Miscellaneous		
B. Labor Cost				
QUANTITY	MANPOWER	DURATION	RATE/DAY	AMOUNT
3	Skilled Laborer	30		
			Materials Cost:	
			Labor Cost:	
			Cotractor's Profit:	
			5% VAT:	
			Discount:	
			TOTAL BID AMOUNT:	
			Project Duration:	30 calendar days

Scope of Work:

1. Remove timber decks
2. Remove/peel off existing asphalt felt sheets
3. Apply hot asphalt to approximate required level
4. Reinstall asphalt felt sheets
5. Apply hot asphalt on top of asphalt felt sheets to required level finish
6. Reinstall timber decks

Note: Heat asphalt at approved location and transport to HKP Roofing when liquified. Maintain liquidity of hot asphalt by constant heating at site while applying.

 Name & Signature of Owner / Representative

 Name of Company / Address / Contact Number

 Date