

PROJECT: Labor for the Restoration of Sanitary Pipes
LOCATION: Museo Kordilyera
 University of the Philippines Baguio Campus, Governor Pack Road, Baguio City, PH
SUBJECT: Bill of Quantities
DURATION: 21 calendar days

ITEM NO. (1)	DESCRIPTION (2)	QTY (3)	UNIT (4)	ESTIMATED DIRECT COST (5)	MARK-UPS IN PERCENT		TOTAL MARK-UP VALUE		5% VAT (10)	TOTAL INDIRECT COST (11)	TOTAL COST (12)	UNIT COST (13)
					OVERHEAD, CONTINGENCY AND MISCELLANEOUS (OCM) (6)	PROFIT (7)	PERCENTAGE (8)	VALUE (9)				
							(6)+(7)	(5)x(8)	5%x[(5)+(9)]	(9)+(10)	(5)+(11)	(12)/(3)
1	GENERAL REQUIREMENTS											
	Mobilization and Demobilization	1.00	lot									
	Safety Provision	1.00	lot									
	DIVISION 1 SUBTOTAL											
2	SANITARY PIPING WORKS											
	Removal of Scaffolding	1.00	lot									
	Excavation and Backfilling Works	16.00	cu.m.									
	Installation of 4" PVC Pipes (Labor only)	1.00	lot									
	Connection of 4" PVC Pipes to Septic Tank (Labor only)	1.00	lot									
	DIVISION 2 SUBTOTAL											
	TOTAL											

Prepared by:

SIGNATURE OVER PRINTED NAME OF BIDDER

DATE